DOT_RGGBO5

PS&E JOB NO: 98A083
CONTRACT NO: 005626

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 04/ 27/ 1999
TI ME: 11: 03

BI DS OPENED ON : Apr 28 1999

AWARDED ON : Apr 30 1999

VERSI ON NO : 3 WORK ORDER# : 0L3357
HWY SR 524 e LOWBIDDER ------- ------- 2ND BIDDER ----=--- =-==--- 3RD BIDDER -------
TI TLE : SR 524 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI O
TO 40TH AVE W VI Ol NI TY 6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
98A083 98203- 4247 MONRCE WA 98272-9777
PROJECT STP- PMDS( 003) EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : SUB
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S

2 REMOVI NG CEMENT CONC. CURB AND GUTTER

27.0000 hg

3 REMOVI NG ASPHALT CONC. CURB

120. 0000 hg

4 REMOVI NG TRAFFI C CURB

1200. 0000 hg

5 REMOVI NG BEAM GUARDRAI L ANCHOR

2.0000 EACH
6 REMOVI NG BEAM GUARDRAI L
32. 0000 hg

GRADI NG

7 PAVEMENT REPAI R EXCAVATI ON | NCL.

HAUL
300. 0000 n

LI QUI D ASPHALT
8 ASPHALT FOR TACK COAT

30. 0000 t

9 ANTI - STRI PPI NG ADDI TI VE

EST.

ASPHALT CONCRETE PAVEMENI
10 CRACK SEALI NG

EST.

75, 000. 00

32. 6000
880. 20

16. 3000
1, 956. 00

16. 3000
19, 560. 00

217. 2000
434. 40

16. 3000

521. 60

27.2000
8, 160. 00

325. 8000
9,774.00

5, 385. 00

3, 500. 00

33, 250. 00

8. 0000
216. 00

6. 0000
720. 00

6. 7500
8, 100. 00

200. 0000
400. 00

22.4000

716. 80

15. 0000
4,500. 00

350. 0000
10, 500. 00

5, 385. 00

3, 500. 00

93, 400. 00

35. 0000
945. 00

5. 0000
600. 00

8. 0000
9, 600. 00

500. 0000
1, 000. 00

15. 0000

480. 00

15. 0000
4,500. 00

330. 0000
9, 900. 00

5, 385. 00

3, 500. 00

960, 000. 00

30. 0000
810. 00

15. 0000
1, 800. 00

10. 0000
12, 000. 00

200. 0000
400. 00

25. 0000

800. 00

75. 0000
22,500. 00

300. 0000
9, 000. 00

5, 385. 00

3, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 04/ 27/ 1999

TI ME: 11: 03

* ok * * Kk *

PS&E JOB NO: 98A083
CONTRACT NO: 005626
VERSI ON NO : 3

HWY : SR 524
TITLE : SR 524

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3357

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

LOW BI DDER

2ND BI DDER 3RD BI DDER

ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI O

64TH AVE WVICINITY
TO 40TH AVE WVICINITY

6300 GLENWOOD AVE

14800 195TH SE

3315 15TH ST

98A083 98203- 4247 MONROE WA  98272- 9777
PROJECT STP- PMDS( 003) EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
11 PLANI NG Bl TUM NOUS PAVEMENT

37620. 0000 n 2.7000 3. 3000 5. 6000 4.0000
101, 574. 00 124, 146. 00 210,672.00 150, 480. 00
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2:
150. 0000 t 54. 3000 59. 0000 35. 0000 60. 0000
8, 145. 00 8, 850. 00 5, 250. 00 9, 000. 00
13 ASPHALT CONC. FOR PAVEMENT REPAI I
150. 0000 t 54. 3000 80. 0000 75. 0000 100. 0000
8, 145. 00 12, 000. 00 11, 250. 00 15, 000. 00
14 ASPHALT CONC. PAVEMENT CL. STONE MATRI X PG 64-22
5250. 0000 t 55. 0000 72.5000 57.5000 63. 0000
288, 750. 00 380, 625. 00 301, 875. 00 330, 750. 00
15 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
8, 665. 00 8, 665. 00 8, 665. 00 8, 665. 00
16 COVWPACTI ON PRI CE ADJUSTMENT
CALC
5, 780. 00 5, 780. 00 5, 780. 00 5, 780. 00
TRAFFI C
17 CEMENT CONC. BARRI ER CURB AND GUTTER
27.0000 hg 54. 3000 28. 6500 150. 0000 80. 0000
1, 466. 10 773.55 4, 050. 00 2,160. 00
18 EXTRUDED CURB
120. 0000 hg 32. 6000 11. 0000 11. 0000 11. 0000
3,912. 00 1, 320. 00 1, 320. 00 1, 320. 00
19 TYPE C BLOCK TRAFFI C CURB
1200. 0000 hg 32. 6000 24.0000 24. 0000 24.0000
39, 120. 00 28, 800. 00 28, 800. 00 28, 800. 00
20 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2,715. 0000 2,200. 0000 2, 500. 0000 2,200. 0000
5, 430. 00 4,400. 00 5, 000. 00 4,400. 00
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
116. 0000 hg 21.7000 22.4000 20. 0000 23. 0000
2,517. 20 2,598. 40 2,320.00 2,668. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 27/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11: 03
PS&E JOB NO: 98A083 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005626 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 3 WORK ORDER# : 0L3357
HAWY CSR 524 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 524 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI O
‘?’éTEO?xEAyEV{NCIVI,\“CTLI Ty 6300 GLENVOOD AVE 14800 195TH SE 3315 15TH ST
08A083 98203- 4247 MONROE WA 98272-9777
PROJECT . STP- PVPB(003) EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : SUB
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
23 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 430. 0000 1, 500. 0000 7, 500. 0000 5, 000. 0000
10, 860. 00 3, 000. 00 15, 000. 00 10, 000. 00
24 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 54. 3000 31. 0000 33. 0000 35. 0000
10, 860. 00 6, 200. 00 6, 600. 00 7, 000. 00
25 PLASTI C GORE STRI PE
75. 0000 8 4.3000 5. 0000 5.0000 5. 0000
322.50 375. 00 375. 00 375. 00
26 PLASTI C CROSSWALK STRI PE
380. 0000 e 21. 7000 17. 7500 17. 7500 18. 0000
8, 246. 00 6, 745. 00 6, 745. 00 6, 840. 00
27 PLASTIC STOP BAR
200. 0000 8 10. 9000 10. 4000 10. 4000 11. 0000
2,180. 00 2,080. 00 2,080. 00 2,200. 00
28 PLASTI C TRAFFI C ARROW
68. 0000 EACH 43. 4000 39. 0000 39. 0000 39. 0000
2,951. 20 2, 652. 00 2,652. 00 2, 652. 00
29 PLASTIC TRAFFI C LETTER
16. 0000 EACH 32. 6000 28. 0000 28. 0000 28.0000
521. 60 448. 00 448. 00 448. 00
30 RAI SED PAVEMENT MARKER TYPE 1
144. 7000 HUND 190. 0000 145. 0000 145. 0000 150. 0000
27,493.00 20, 981. 50 20, 981. 50 21, 705. 00
31 RAI SED PAVEMENT MARKER TYPE 2
17. 5000 HUND 325. 8000 170. 0000 170. 0000 170. 0000
5,701. 50 2,975.00 2,975.00 2,975.00

32 TEMPORARY PAVEMENT MARKI NG
21300. 0000 hg 0. 3300 0. 3500 0. 3500 1. 0000
7,029. 00 7,455. 00 7,455.00 21, 300. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 27/ 1999

Bl D TABULATI ON REPORT TIME: 11: 03
PS&E JOB NO: 98A083 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005626 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 3 WORK ORDER# : 0L3357
HAWY CSR 524 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 524 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI O
‘?’éTEO?xEAyEV{NCIVI,\“CTLI Ty 6300 GLENVOOD AVE 14800 195TH SE 3315 15TH ST
08A083 98203- 4247 MONROE WA 98272-9777
PROJECT STP- PMBS( 003) EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 LOOP REPLACEMENT TYPE 2
28. 0000 EACH 650. 0000 340. 0000 520. 0000 340. 0000
18, 200. 00 9, 520. 00 14, 560. 00 9, 520. 00
34 FORCE ACCOUNT ADJUST JUNCTI ON BOX
EST.
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
35 FORCE ACCOUNT TRAFFI C LOOP CONDUI T REPAI R
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
36 FORCE ACCOUNT LOOP TESTI NG
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
37 TRAFFI C SAFETY DRUM
300. 0000 EACH 54. 3000 50. 0000 65. 0000 50. 0000
16, 290. 00 15, 000. 00 19, 500. 00 15, 000. 00
38 SEQUENTI AL ARROW S| GN
350. 0000 HR 6. 5000 7. 5000 6. 0000 5. 0000
2,275.00 2,625.00 2,100. 00 1, 750. 00
39 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
8,175. 00 6, 100. 00 80, 780. 00 1, 500. 00
40 TRAFFI C CONTROL LABOR
950. 0000 HR 32. 6000 30. 0000 31. 0000 35. 0000
30, 970. 00 28, 500. 00 29, 450. 00 33, 250. 00
41 TRAFFI C CONTROL VEHI CLE
32. 0000 DAY 54. 3000 80. 0000 64. 0000 80. 0000
1,737.60 2,560. 00 2,048. 00 2,560. 00
42 TRAFFI C CONTROL SUPERVI SOR
320. 0000 HR 38. 0000 35. 0000 31. 0000 42.0000
12, 160. 00 11, 200. 00 9, 920. 00 13, 440. 00
43 CONSTRUCTI ON SI GNS CLASS A
21. 0000 e 162. 9000 130. 0000 130. 0000 165. 0000
3,420. 90 2,730.00 2,730.00 3, 465. 00



DOT_RGGBO5

PS&E JOB NO: 98A083
CONTRACT NO: 005626
VERSI ON NO : 3

HWY : SR 524

TITLE : SR 524
64TH AVE WVICINITY
TO 40TH AVE WVICINITY

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3357

Bl D TABULATI ON REPORT

ARC MATERI ALS CORPORATI ON, Dl
6300 GLENWOOD AVE

LOW BI DDER

DATE: 04/ 27/ 1999
TI ME: 11: 03

BI DS OPENED ON : Apr 28 1999

------- 2ND BIDDER -------

LAKESI DE | NDUSTRI ES
14800 195TH SE

AWARDED ON : Apr 30 1999
------- 3RD BIDDER -------

W LDER CONSTRUCTI O
3315 15TH ST

08A083 98203- 4247 MONROE WA  98272- 9777
PROJECT . STP- PVPB(003) EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : SUB
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

44 ROADWAY SURVEYI NG
L.S.

45 ADJUST MONUMENT CASE AND COVEF
11. 0000 EACH

46 ADJUST MANHOLE
35. 0000 EACH

47 ADJUST CATCH BASI M
4.0000 EACH

48 ADJUST VALVE BOx
49. 0000 EACH

49 ROADSI DE CLEANUP
EST.

50 STREET SWEEPI NG
50. 0000 HR

51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.

52 CREDI T/DEBI TS - M NOR CHANGES
CALC

4,200. 00

360. 1000
3,961.10

360. 1000
12, 603. 50

360. 1000
1, 440. 40

350. 0000

17, 150. 00

5, 000. 00

81. 5000

4,075.00

5, 000. 00

-1.00

CONTRACT TOTAL

$831, 697. 80

5, 000. 00

200. 0000
2,200. 00

400. 0000
14, 000. 00

400. 0000
1, 600. 00

200. 0000

9, 800. 00

5, 000. 00

100. 0000

5, 000. 00

5, 000. 00

-1.00

$834, 191. 25

5, 000. 00

200. 0000
2,200. 00

400. 0000
14, 000. 00

400. 0000
1, 600. 00

200. 0000

9, 800. 00

5, 000. 00

110. 0000

5, 500. 00

5, 000. 00

-1.00

$998, 990. 50

30, 000. 00

400. 0000
4,400. 00

800. 0000
28, 000. 00

800. 0000
3, 200. 00

400. 0000

19, 600. 00

5, 000. 00

100. 0000

5, 000. 00

5, 000. 00

-1.00

$1, 841, 597. 00



